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AMENDMENT TO OPSS 100, APRIL 2023, MTO GENERAL CONDITIONS OF CONTRACT  

 

 
Special Provision No. CMO0008                                                                                             

 

Construction Act Changes 

 

SECTION GC 1.0 - INTERPRETATION 

 

GC 1.07  Definitions 

 

Subsection GC 1.07 of OPSS 100 is amended by deleting the definition for Written Notice of Lien in its 

entirety, and replacing it with the following: 

 

Written Notice of Lien means as defined in the Construction Act. 

 
 
SECTION GC 3.0 – ADMINISTRATION OF THE CONTRACT 
 

GC 3.15  Dispute Resolution 

 

GC 3.15.02  Adjudication 

 

Clause GC 3.15.02 of OPSS 100 is amended by deleting paragraph .01 in its entirety and replacing it with 

the following:  

 

.01 The parties agree that for the purposes of section 13.5(1) of the Construction Act, a dispute does not 

arise in respect of those matters, and therefore a Notice of Adjudication shall not be given, until:  

 

a) A Decision has been issued on a Compensation Request or; 

b) Time to issue the Decision on the Compensation Request has expired.   

 

Clause GC 3.15.02 of OPSS 100 is amended by deleting paragraph .04 in its entirety and replacing it with 

the following:  

 

.04 The parties agree that: 

 

a) Further to Section 13.5 of the Construction Act, an Adjudication may not be commenced if the 

Notice of Adjudication is given more than 90 Days after the date on which the Contract has 

reached Contract Completion, abandoned, or terminated.  

 

b) Further to Section 13.11 of the Construction Act, the documents for Adjudication shall include the 

Compensation Request, and if applicable, the notice of claim. Any offer of compensation made in 

response to a Compensation Request or offer of settlement made in response to a notice of claim 

are made on a confidential and without prejudice basis and shall not be mentioned in the Notice 

of Adjudication and shall be excluded from the documents for Adjudication and any further dispute 

resolution or legal proceedings.  

 

c) Further to Section 13.13 of the Construction Act, the deadline for the adjudicator’s determination 

shall be extended by 20 Days.  
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SECTION GC 4.0 - OWNER’S RIGHTS AND RESPONSIBILITIES 
 
GC 4.10  Termination of the Contract 
 
Subsection GC 4.10 of OPSS 100 is amended by deleting paragraph .03 in its entirety and replacing it with 
the following: 
 
.03 If the Contract is terminated, the Owner shall publish the statutory notice of termination prescribed by 

Form 8 of Ontario Regulation 303/18 of the Construction Act, in the Daily Commercial News, no later 
than 7 Days after a Contract is terminated. The date of the termination of the Contract shall be the 
date specified in the statutory notice of termination for the Contracts.  

 
 
SECTION GC 8.0 - MEASUREMENT AND PAYMENT 
 
GC 8.02  Payment 
 
GC 8.02.04  Certification and Payment 
 
GC 8.02.04.01   Progress Payment Certificate 
 
Clause GC 8.02.04.01 of OPSS 100 is deleted in its entirety and replaced with the following: 

 
.01  The Contractor shall submit a monthly application for progress payment after starting the Work on the 

Contract. The application for progress payment shall be for Work performed by the agreed to monthly 
Cut-off Date and submitted within 7 Days of this date. 

 
Each application shall contain the following two parts: 
 
Part 1 - A Proper Invoice which shall contain: 
 
a) Contractor’s name and address; 

b) Date of the invoice and the period for Work performed; 

c) Information identifying the Owner and Contract number for Work performed; 

d) A description, including quantity where appropriate, of Work performed; 

e) The amount payable for the Work performed and the payment terms; 

 f)    The name, title, telephone number, and mailing address of the Person to whom payment is to be 
sent; and 

 g)  Tender item numbers, description, unit of measurement, original tender quantity, agreed upon 
changes to the tender quantity, total quantity completed to date, quantity completed previous 
Proper Invoice, quantity completed this period, unit price, dollars this period, and total dollars to 
date.  

Subtotals shall be detailed for tender items, approved Change Orders, and payment adjustments as 
specified in the Contract Documents. 
 
The tender item information appearing on the Proper Invoice shall conform exactly with those as shown 
in the bid tender document. 
 
Part 2 - Quantity of Work Completed Sheets detailing: 
 
a) Tender item numbers, sub-item numbers, unit of measurement, location description, original tender 

quantity, agreed upon changes to the quantity, total quantity completed to date, quantity completed 
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previous Proper Invoice, quantities completed and reconciled with the Contract Administrator for 
this period. 

 
The tender item information appearing on the quantity of Work completed sheets shall conform exactly 
with those provided in the bid tender document. The quantity of Work completed sheet information 
shall be sufficient to allow the Contract Administrator to verify and confirm the Work on the Proper 
Invoice for payment. 

 
Proper Invoices and quantity of Work completed sheets shall be submitted in hard-copy or digital 
format. For payment purposes, the Contract Administrator shall review the application for progress 
payment within 7 Days of receipt for completeness and to verify the quantities of Work have been 
completed as specified in the Contract Documents. 

 
Applications for progress payments containing deficiencies, errors, or non-compliance with the 
Contract Documents shall be deemed to contain an invoice that does not meet the requirements of a 
Proper Invoice and shall be returned to the Contractor, pursuant to the Construction Act, for correction.  
 
The Owner shall pay the Proper Invoice no later than 28 Days after receiving the Proper Invoice.  

 
 
GC 8.02.04.06  Substantial Performance Payment and Statutory Holdback Release Payment 
 
Clause GC 8.02.04.06 of OPSS 100 is deleted in its entirety and replaced with the following: 
 
GC 8.02.04.06 Substantial Performance Payment and Annual Statutory Holdback Release  

Payment 
 
GC 8.02.04.06.01 Substantial Performance Payment  
 
.01 Upon receipt of the application for payment at substantial performance, the Contract Administrator 

shall check the application and advise the Contractor of any discrepancies. Any of these discrepancies 
that are unresolved shall be treated as set-offs. 

 
.02 Subject to any outstanding liens and permissible set-offs, the Owner shall issue payment, including 

the release of the Basic Holdback accrued on the Work performed, within 28 Days, where all liens 
have expired or been satisfied, discharged or otherwise provided for pursuant to the Construction Act.   

 
.03 In addition to any permissible set-offs, Holdback for Finishing Work shall be retained at the rate of 

10%, on all Work performed after the date of the Certificate of Substantial Performance. 
 
GC 8.02.04.06.02 Annual Statutory Holdback Release Payment 
 
.01 If the Contract provides for a completion schedule that is longer than 1 year, the Owner shall issue 

payment of the Basic Holdback accrued on the Work performed, on an annual basis, pursuant to the 
Construction Act.  

 
.02 The Contractor shall submit an application for payment requesting the Basic Holdback amount, as 

noted in the published form, no earlier than 45 Days but no later than 50 Days after the publishing of 
the prescribed form, pursuant to the Construction Act. If the Contractor fails to request the Basic 
Holdback payment within the timelines specified, the Contractor shall provide a written notice to the 
Owner.  

 
.03 Subject to any outstanding liens and permissible set-offs, the Owner shall issue payment, including 

the release of the Basic Holdback accrued on the Work performed, at least 60 Days but no later than 
74 Days after the date on which the notice of annual release of holdback is published, pursuant to the 
Construction Act.  
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GC 8.02.04.11  Owner’s Set-Off 
 
Clause 8.02.04.11 of OPSS 100 is amended by deleting paragraph .01 in its entirety and replacing it with 
the following: 
 
.01 Subject to Section 26 of the Construction Act and pursuant to Section 12 of the Construction Act, the 

Owner shall retain from monies owing to the Contractor under the Contract an amount sufficient to 
cover all debts, claims, or damages related to the Contract, any outstanding or disputed liabilities, the 
cost to remedy deficiencies, the reduction in value of substandard portions of the Work, claims for 
damages by third-parties that have not been determined in writing by the Contractor's insurer, 
undetermined claims by the Owner according to paragraph .01, a), and paragraph .02, a), of clause 
GC 8.01.02, Variations in Tender Quantities, and any assessment due to the Workplace Safety and 
Insurance Board. 

 
 
 
WARRANT: All contracts. 
 


