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AMENDMENT TO OPSS 100, APRIL JULYAPRILuly 202563, MTO GENERAL CONDITIONS OF 
CONTRACT 
 

 
Special Provision No. 100S62 May April 20262023AprilJuly 2025 

 
ATMS Definitions, Substantial Performance, and Advance Payments for Material 
 
SECTION GC 1.0 -  INTERPRETATION 
 
GC 1.07 Definitions 
 
Subsection GC 1.07 of OPSS 100 is amended by the addition of the following definitions: 
 
ATMS Phase I of Contract means items of ATMS work listed in the tender as Phase I items. 
 
ATMS Phase II of Contract means items of work listed in the tender as Phase II items.  The work for ATMS 
Phase II items shall commence upon completion of ATMS Phase I items of work in their entirety including all 
deficiencies, clean up, site restoration, final inspection, and submission of Contract Documentation. 
 
GC 1.08 Substantial Performance 
 
Subsection GC 1.08 of OPSS 100 is amended by the addition of the following paragraph: 
 
.03 The Work under ATMS Phase II of Contract shall not be included in the criteria for substantial 

performance and Contract Completion. 
 
 
SECTION GC 8.0 -  MEASUREMENT AND PAYMENT 
 
GC 8.02 Payment 
 
GC 8.02.03 Advance Payments for Material 
 
Clause GC 8.02.03 of OPSS 100 is amended by the addition of the following bullet to paragraph .021: 
 

g) Advance payment for material shall not apply to ATMS Contract items that require Proof of 
Performance Testing.  Payment for each of these items will be made following the approval of the 
proof of performance test results. 

 
 
 
 
WARRANT: All Contracts with "ATMS Maintenance and Warranty". 
 


